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65. 01 November 2008 | Article 5.2.4.4 | According to RFP, Offerors are required to explain Offerors shall provide 2 or 3 examples each for both
what aspects of the three(3) development and Design & Construction experience, as well as Operations
construction projects submitted for the past & Maintenance experience.
performance evaluation. However, Article 5.2.4.1.1
specifies that offeror shall identify at least two(2) and
no more than three(3) examples of its past performance
in the areas of Development & Construction
Management for relevant projects by referring back to
Section 5.2.4.4. On the other hand, Article 5.2.4.3
(Case Studies) requires two(2) projects for
Develpment/Construction and O&M, respectively.
What are the exact required numbers of projects we
should submit for each part? Please clarify.
66. 01 November 2008 | Article According to the RFP and Amendment 001, similar The Government will review projects that have been
52442 O&M projects are defind as residential management completed, as well as projects for which the Offeror is
engagements COMPLETED either within the ROK or | currently providing O&M services. If the project is on-
abroad, within the past 10 years and consisting of 1,000 | going, rather than complete, it will be important that the
units or more. Does it include projects for which the Offeror is able to communicate the level of success and/or
Offeror is currently providing OM services or does it client satisfaction.
mean only projects of which OM contract have
expired? The word ' COMPLETED' confuses.
67. 01 November 2008 | Appendix C Is there a requirement for DSCR at the moment? Debt Service Coverage Ration (DSCR) is a required input
in the Pro Forma Template and Offerors must include a
DSCR in their proposal in accordance with their lender’s
commitment letter and terms sheet. There is no minimum
or maximum DSCR set by the US Government for this
project.
68. 03 November 2008 | Appendix D Phase 1 project site limit line is not shown because of The project site limits will be provided in a future
the site adapt drawings. Specific project site limit lines | amendment.
must be shown to include or exclude the roads,
sidewalks, curbs, etc. in the BTL SLQ scope of work or
not.
69. 03 November 2008 | Page 13, para | RFP indicates that U.S. Government will provide four | Yes, the US Government will provide major appliances, as
3.35.15 (4) major appliances and will install, repair, replace, identified in Section 3.3.5.1.5, in accordance with the
and maintain. Standard Design:
:‘Appendlx B Qovernm’?nt Furnished Materials says “Each unit shall be furnished with the following items
None for this project”.
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Clarify. from the U.S. Government in accordance with the
Standard Design:

= Combination refrigerator/freezer
= Range

= Microwave oven

=  Stackable washer and dryer”

Furthermore, stated in Section 3.4.6 of the RFP, “the U.S.
Government will install, repair and replace U.S.
Government-supplied furniture and appliances (ranges,
microwaves, washers and dryers)”

This information in the RFP is consistent with the
information in Appendix B (O&M plan) per O&M Plan
on p. 4, Section 1.A.1(p).

However, to provide additional clarification, an
Amendment 002 to the RFP shall be issued to modify
Appendix B, Section 1.A.1(p) as follows:

“The Lessee will install, repair, replace, and provide
preventive maintenance support to Lessee property
(ranges, microwaves, washers and dryers, and
combination refrigerator/freezer).”

70. 03 November 2008 | RFP Page 13, | The Lessor shall provide for the installation of one or Yes.

para 3.3.6 more utility meters to monitor electricity usage to its
on-site Administration Facility”

Does the “Admin Facility” mean Lessor’s Field Office
to be placed in a corner of underground parking area?

71. 03 November 2008 | Appendix K Lessor is required to revise or modify the architectural | Offeror’s site adapt drawings do not require stamping at
drawings partially. Do the partially revised or the time of submission; however, once complete (following
modified drawings require U.S. licensed architect’s the selection of the Lessor), the final designs and
stamps? Can we submit for Government’s review and | construction drawings must be reviewed and stamped by a
approval without the stamps? U.S. licensed Architect or Engineer.

72. 03 November 2008 | RFP Section According to a report of Korean Institute of Registered | Yes, the Government’s requirement is that the individual
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331 Acrchitects, there are about 200 US licensed AIA or PE | stamping the drawings possesses a valid U.S. license, not
are in Korea. Most of them were educated in the U.S. | that they reside in the U.S. (Also, see answer to Q71
and licensed after their school. Is it possible for them above regarding drawing certification)
to use their stamps on the BTL SLQ drawings?
73. 03 November 2008 | Submittal Most of technical specification sections specify that a. Yes, only items required to conform to life and safety
Requirements | samples of “G” designated materials shall be submitted codes need to be submitted.
to the U.S. Government for approval, but specification | b. Yes, other items will be submitted for information
section 01330 Submittal Procedures is not included in only.
the specification package.
a. May the Lessor prepare 4025 or 4288 for the items
required to comply with life and safety codes only
and submit them to the Government for approval?
(Please, refer to K-16 BTL project)
b. For other major items, may the Lessor prepare the
ENG forms and submit to the Government
representative for his information only?
74. 03 November 2008 | Project Site Project Site Visit on 28 October 2008: a. Yes, per the Section 2.3.5 of the RFP, the Government
Visit requires that the Lessor provide temporary utilities to

a. After project site visit, it seems that utility systems
such as water, sewer, or exterior power lines may
not be available at the project site by the time of
Phase 1 groundbreaking. If so, does the Lessor
have to depend on his own generator power and
water trucks for construction?

b. Existing temporary access roads constructed by
Parcel 1 or Parcel K contractors may not exist at
the time of ground breaking. If so, does the Lessor
of Phase 1 have to construct his own access road?

the site to support construction activities. Following
Amendment 001 to the RFP, Section 2.3.5 states:
“Utility work for Phase I will be scheduled in order to
ensure completion of site utility work in time for the
Substantial Completion and Government Acceptance
of Phase I. Offerors should assume off-site utility
infrastructure is in place by Substantial Completion
and Government Acceptance for each phase. Utility
connections will not be available through USAG-H
during construction to support the Lessor’s
construction activities. The Lessor will be responsible
for the provision of temporary utilities for its use
during construction that link to public off-site
utilities. These costs should be factored into Offeror’s
development cost assumptions.”

b. Yes, the Lessor should anticipate the construction of
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any roads required to access the construction site.

Amendment 002 will add the following to Section 2.3.5:
“The Lessor will be responsible for the provision of
access/haul routes for its use during construction as
necessary. These costs should be factored into Offeror’s
development cost assumptions. The U.S. Government will
provide permanent off-site roadways accessing the site for
each Phase which will be scheduled for completion prior
to Substantial Completion and Government Acceptance of
each Phase. Offerors should assume off-site roadways
will be in place by Substantial Completion and
Government Acceptance for each Phase.”

75. 05 November 2008 | Pricing The commitment from Lenders for providing loan are There is no misunderstanding.

based on not only the pricing but also the terms and
conditions on the contracts in relation to the Project
such as lease agreement, construction contract and
O&M contract (“"project contracts"). However, the
terms and conditions of the project contracts will not be
legally bound by the time of submitting the Proposal
and there may be a great difficulty for Lenders to make
the commitment on the Project under uncertain
condition. Therefore, legal due diligent to review the
final terms and conditions on the project contracts is
necessary as a final step for execution for providing
loan. I understand that it is acceptable for the Lenders
to issue the LOC under the condition on the final due
diligence without changing the pricing(refer to the
Q&A item 18). | think legal review of all the terms and
conditions in the project contracts are part of due
diligence, so I believe it is also acceptable for the
Lenders to issue LOC with fixed price(spread) subject
to reviewing the final terms and conditions on the
project contracts, i.e. "the terms and conditions in the
project contracts to be signed shall be satisfactory to
the Lenders". Please advise me if there is any
misunderstanding on it.
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